
Alternative III

Project Areas Included FGHI to LAGOONS

Construction Costs:

Collection System: $10,938,590.00

Treatment Plant and Shared Force Main Construction Costs: 5,064,000.00

Subtotal Estimated Construction Cost = $16,002,590.00

Project Fees:

Construction Contingency (10.0%+/-) $1,606,310.00

Legal and Fiscal (3.0%+/-) 481,000.00

Design Engineering (7.5%+/-) 1,201,000.00

Construction Engineering (5.5%+/-) 881,000.00

Esmnt Surveys, Const Staking, Testing, & O&M Manual 361,000.00

Easement Acquisition 25,000.00

Soil Borings 17,000.00

Utility Connections 65,000.00

Land Acquisition ($7,000/Acre) 140,000.00

Administration and Initial Startup (0.3%+/-) 49,000.00

Bond Anticipation Notes 61,000.00

County Bonding Fees (0.5%+/-) 80,100.00

Subtotal Estimated Project Fees = $4,967,410.00
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TOTAL ESTIMATED PROJECT COST  = $20,970,000.00
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